



1717 Solano Way, Suite 30
Concord, CA 94520

Proposal


Name / Address
Mt. Diablo USD Melanie Koslow 3333 Ronald Way Concord, CA 94519

Date 2/25/2013

Proposal No. P0070

Job Type: T&M

Qty	Description	Unit Price	Total
	Scope of work: Conduct a preliminary NESHAP site assessment, site survey, sampling and report completion; surveillance, monitoring, sampling and reporting during abatement activities; and prepare project closeout documentation. Locations: Ygnacio Valley HS - Science Building		
2	hrs. Environmental Manager - CAC	95.00	190.00
48	hrs. Field Industrial Hygienist - CAC / CSST (two techs)	75.00	3,600.00
230	Polarized Light Microscopy Analysis, 3-5 day Turn Around Time	8.13	1,869.90
10	Polarized Light Microscopy Analysis, 400 Point Counting, 3-5 day Turn Around Time	65.63	656.30
1	Lead Survey and Reporting	1,500.00	1,500.00
1	Courier Services	35.00	35.00
2	Day. Service Van	90.00	180.00
	Phase 1, 2 and 3: Preliminary Site Reconnaissance, Detailed Site Survey and Sampling Site Inspection, Sample Analysis		8,031.20
1	hrs. Sr. Project Manager	145.00	145.00
4	hrs. Environmental Manager - CAC	95.00	380.00
2	hrs. Project Administrator	85.00	170.00
10	Hrs. Environmental Data Specialist	70.00	700.00
	Phase 4: Develop Supplemental Survey & Specifications Reports, including drawings.		1,395.00
3	hrs. Environmental Manager - CAC	95.00	285.00
	Phase 5 & 6: Bidding Phase / Preconstruction Meetings, Submittal Review		285.00
5	hrs. Sr. Project Manager	145.00	725.00
		Total	see pg 2


Prepared By:

Client Approval Signature and Date:

Handwritten initials



1717 Solano Way, Suite 30
Concord, CA 94520

Proposal

Name / Address
Mt. Diablo USD Melanie Koslow 3333 Ronald Way Concord, CA 94519

Date 2/25/2013

Proposal No. P0070

Job Type: T&M

Qty	Description	Unit Price	Total
10	hrs. Environmental Manager - CAC	95.00	950.00
1	hrs. Project Administrator	85.00	85.00
156	hrs. Field Industrial Hygienist - CAC / CSST	75.00	11,700.00
15	Day, Service Van	90.00	1,350.00
15	Courier Services	35.00	525.00
	Phase 7: Project Monitoring - Environmental Monitoring, site coordination & weekly site meetings during construction		15,335.00
100	Phase Contrast Microscopy Analysis, 24 hr turn around time	11.20	1,120.00
30	Transmission Electron Microscopy AHERA, Rush Turn Around Time	98.44	2,953.20
	Phase 8: Perimeter and Clearance Air Testing		4,073.20
3	hrs. Environmental Manager - CAC	95.00	285.00
1	hrs. Project Administrator	85.00	85.00
	Phase 9: Project Closeout		370.00
	Subtotal - Phases 1 through 9		29,489.40
		Total	\$29,489.40


Prepared By:

Client Approval Signature and Date:



1717 Solano Way, Suite 30
Concord, CA 94520

Proposal

Name / Address
Mt. Diablo USD Melanie Koslow 3333 Ronald Way Concord, CA 94519

Date 2/25/2013

Proposal No. P0071

Job Type: T&M

Qty	Description	Unit Price	Total
	Scope of work: Conduct a preliminary NESHAP site assessment, site survey, sampling and report completion; surveillance, monitoring, sampling and reporting during abatement activities; and prepare project closeout documentation. Locations: Ygnacio Valley HS - S Wing		
2	hrs. Environmental Manager - CAC	95.00	190.00
48	hrs. Field Industrial Hygienist - CAC / CSST (two techs)	75.00	3,600.00
230	Polarized Light Microscopy Analysis, 3-5 day Turn Around Time	8.13	1,869.90
10	Polarized Light Microscopy Analysis, 400 Point Counting, 3-5 day Turn Around Time	65.63	656.30
1	Lead Survey and Reporting	1,625.00	1,625.00
1	Courier Services	35.00	35.00
2	Day. Service Van	90.00	180.00
	Phase 1, 2 and 3: Preliminary Site Reconnaissance, Detailed Site Survey and Sampling Site Inspection, Sample Analysis		8,156.20
1	hrs. Sr. Project Manager	145.00	145.00
4	hrs. Environmental Manager - CAC	95.00	380.00
2	hrs. Project Administrator	85.00	170.00
10	Hrs. Environmental Data Specialist	70.00	700.00
	Phase 4: Develop Supplemental Survey & Specifications Reports, including drawings,		1,395.00
3	hrs. Environmental Manager - CAC	95.00	285.00
	Phase 5 & 6: Bidding Phase / Preconstruction Meetings, Submittal Review		285.00
5	hrs. Sr. Project Manager	145.00	725.00
		Total	<i>See pg 2</i>

Prepared By:

Client Approval Signature and Date:

Handwritten initials



1717 Solano Way, Suite 30
Concord, CA 94520

Proposal


Name / Address
Mt. Diablo USD Melanie Koslow 3333 Ronald Way Concord, CA 94519

Date 2/25/2013

Proposal No. P0071

Job Type: T&M

Qty	Description	Unit Price	Total
10	hrs. Environmental Manager - CAC	95.00	950.00
1	hrs. Project Administrator	85.00	85.00
156	hrs. Field Industrial Hygienist - CAC/CSST	75.00	11,700.00
15	Day. Service Van	90.00	1,350.00
15	Courier Services	35.00	525.00
	Phase 7: Project Monitoring - Environmental Monitoring, site coordination & weekly site meetings during construction		15,335.00
100	Phase Contrast Microscopy Analysis, 24 hr turn around time	11.20	1,120.00
30	Transmission Electron Microscopy AHERA, Rush Turn Around Time	98.44	2,953.20
	Phase 8: Perimeter and Clearance Air Testing		4,073.20
3	hrs. Environmental Manager - CAC	95.00	285.00
1	hrs. Project Administrator	85.00	85.00
	Phase 9: Project Closeout		370.00
	Subtotal - Phases I through 9		29,614.40
		Total	\$29,614.40



Prepared By:

Client Approval Signature and Date:

Please sign and fax this approved proposal and a purchase order to (925) 685-5894 prior to project scheduling.